

REQUEST FOR PROPOSAL RESPONSE

NexaWorks

Procurement Request: Enterprise Digital Procurement Platform

NexaWorks provides a balanced proposal with a detailed implementation methodology, clear milestones, strong staffing model and a comprehensive support approach.

1. Executive Summary

NexaWorks understands the requirement as a need for a secure, scalable and supportable enterprise platform. The proposed solution addresses application delivery, integrations, implementation governance, security and ongoing support.

2. Proposed Solution

- Modular cloud architecture with API management and configurable workflow services.
- Integration approach covers ERP, CRM, identity and analytics interfaces.
- Capacity planning targets 4,000 concurrent users with performance testing before launch.
- Disaster recovery design includes documented recovery procedures.

3. Implementation Approach

- Week 1-3: discovery, process mapping and detailed design
- Week 4-8: configuration and core development
- Week 9-11: integrations and data migration
- Week 12-13: testing and training
- Week 14: phased production rollout

Team Structure

1 program manager, 1 solution architect, 3 developers, 2 integration specialists, 1 QA lead, 1 training lead and 1 support transition lead.

4. Commercial Proposal

Item	Proposal
Implementation	■1.45 crore fixed implementation fee
Annual support	estimated annual support ■18 lakh. Includes standard integrations, training and transition support.
Assumptions	Standard scope included; changes handled through agreed change control.

5. Security, Compliance and Risk Controls

- Encryption in transit and at rest.
- MFA and role-based access controls.
- Central audit logging and documented access review process.
- Security testing before production and remediation tracking.

6. Support and Experience

- 24x7 critical incident support.
- Two-hour response target for critical incidents.
- Dedicated service manager and monthly service reviews.
- Four comparable project references are described.

7. Risks and Open Items

- Implementation is not the fastest option.
- Some detailed compliance evidence will be supplied during due diligence rather than with the proposal.

8. Supplier Statement

NexaWorks confirms that the information in this fictional proposal is provided for evaluation purposes. Detailed contractual commitments, final technical design and due-diligence evidence would be finalized during procurement.

Synthetic training document — no real supplier or confidential information is used.